



Procurement

Pia Lindberg Nedby,
Head of Procurement

[Home](#) » [Be part of extending the Stockholm Metro!](#)

Be part of extending the Stockholm Metro!



Procurement

[Procurement procedure](#)

[Consultants](#)

[Current procurements](#)

[Awarded contracts](#)

[Newsletter for contractors](#)

[Supplier Day October 20, 2020](#)

Contact

Pia Lindberg-Nedby

Head of Procurement, Extended Metro
Administration

pia.lindberg-nedby@sl.se

Build Stockholm's new Metro with us!



Newsletter


Subscribe to our [newsletter for contractors](#).


<https://www.nyatunnelbanan.se>

Qualification system TransQ (Achilles)

- In order to participate in contract procurement, suppliers must be registered in the system.
- Suppliers themselves are responsible for contacting Achilles for registration. www.achilles.com
- TransQ is used for supplier selection and may also be used for qualification.

Ongoing and upcoming procurements



 Region Stockholm

Svenska [Lättläst](#) English [Suomeksi](#) Languages

Search

[Home](#) [The new Metro](#) **[Procurement](#)** [Material](#) [About us](#) [Contact](#)


[Home](#) » [Procurement](#) » [Current procurements](#) [Print page](#)


Current procurements


Find the Extended Metro Administration's all major upcoming procurements here.

Procurement timetable


We update the timetable every two months.

 [Procurement timetable October 2020.xlsx](#)

 [Procurement timetable October 2020.pdf](#)



Procurement

- [Procurement procedure](#)
- [Consultants](#)
- [Current procurements](#)**
- [Awarded contracts](#)
- [Newsletter for contractors](#)
- [Supplier Day October 20, 2020](#) 

Procurement timetable

FUT procurement identification number (FUT id nr)	Object designation / assignment (name of the procurement)	Description/ scope	Type	Project (Extension part)	For participation in procurement registration is required with consulting brokers or qualification system	Only prequalified suppliers in TransQ can participate Trans Q code	Contract type	Scheduled time for qualification of suppliers	Scheduled time for invitation to tender	Scheduled time for submission of tenders	Planned assignment start	Estimated cost SEK million	Procurement certainty
7716	Civil works Hammarby kanal	The contract comprises a rock shaft for rail tunnel and station areas at Sofia and Hammarby kanal. Concreting works and connecting earth works for ways up and entrances are also included.	Rock excavation and civil works	Södermalm	Precualification in TransQ is required	Yes 9.4.1 – 9.4.9 or 9.4.99	Build only contract	Qualification of suppliers will be conducted in connection with evaluation of tenders	2021-03-01	2021-10-01	2022-Q1	500-1000	Green - information certain (within 3 months)
8714	Civil works Sickla	Rock shaft for rail tunnel, holding tracks and station spaces and concreting works as well as connecting earth works.	Rock excavation and civil works	Nacka	Qualification in TransQ is required	Yes 9.4.1 – 9.4.9 or 9.4.99	Build only contract	Qualification of suppliers will be conducted in connection with evaluation of tenders	2020-11-15	2021-05-31	2021-12-01	500-1000	Green - information certain (within 3 months)
8715	Civil works Järla	Rock shaft for rail tunnel, holding tracks and station spaces and concreting works as well as connecting earth works.	Rock excavation and civil works	Nacka	Qualification in TransQ is required	Yes 9.4.1 – 9.4.9 or 9.4.99	Build only contract	Qualification of suppliers will be conducted in connection with evaluation of tenders	2021-06-15	2022-01-15	2022 Q2	500-1000	Red - information uncertain
8716	Civil works Nacka	Rock shaft for rail tunnel, holding tracks and station spaces and concreting works as well as connecting earth works.	Rock excavation and civil works	Nacka	Precualification in TransQ is required	Yes 9.4.1 – 9.4.9 or 9.4.99	Build only contract	Completed	Ongoing procurement	2020-11-16	2021 Q3	500-1000	Green - information certain (within 3 months)
9712	Civil works Sockenplan , stage 2 / Slakthusområdet	Rock shafts for rail tunnel and station spaces and concreting works and connecting earth works.	Rock excavation and civil works	Söderort	Precualification in TransQ is required	Yes 9.4.1 – 9.4.9 or 9.4.99	Build only contract	Qualification of suppliers will be conducted in connection with evaluation of tenders	2021-09-27	2022 Q2	2022 Q2/Q4	500-1000	Red - information uncertain

Updated brochure with information about upcoming contracts


Keep track on our website procurement time schedule to find out when it's time for procurement.

Download the brochure from our website.

<https://www.nyatunnelbanan.se>



The procurement process



Consultants

- Large variety of consulting assignments, from shorter assignments for one person up to design assignments for an entire organization.
- If you are a consultant, please register your interest with Region Stockholm's staffing agency [Workforce Logiq](#).

Keep yourself informed!

- www.nyatunnelbanan.se
- Newsletter to your email address
- LinkedIn
- YouTube
- Facebook
- Twitter

